


THE CITY OF
POMONA

Public Works Department



June 1, 2015

TO: All Bidders

RE: ADDENDUM NO. 1 FOR Electra Street Vacation (Water Facilities and Security Upgrades, Project No. 595-95069)

Revised Bid Opening: 11:00 am on June 10, 2015 (Wednesday)

The attached Addendum (1 page) revises the Contract Documents:

“Electra Street Vacation (Water Facilities and Security Upgrades, Project No. 595-95069)”

Please incorporate the revision in your bid document and return the acknowledgment of the Addendum 2 of the Proposal. Failure to acknowledge receipt of this Addendum may result in rejection of your bid.

Sincerely,

A handwritten signature in blue ink, appearing to read "T. Hampton", is written over the word "Sincerely,".

Timotheus Hampton, PE
Senior Water Resources Engineer

Attachment

cc: File

ADDENDUM NO. 2

**CITY OF POMONA
PUBLIC WORKS DEPARTMENT**

**“ELECTRA STREET VACATION (WATER FACILITIES AND SECURITY UPGRADES,
PROJECT NO. 595-95069)”**

The following change shall be made part of the Contract Document for:

**“ELECTRA STREET VACATION (WATER FACILITIES AND SECURITY UPGRADES,
PROJECT NO. 595-95069)”**

The Bidder shall acknowledge the Confirmation of Receipt of Addendum No. 1 for the subject project.

CONTRACT DOCUMENTS AND SPECIFICATIONS:

Specifications:

Pages C-2 and C-3 are revised as attached.

Plans:

Sheet 3: The work associated with Construction Notes 29 & 30 is deleted.

*****END ADDENDUM NO. 2 *****

**PROPOSAL
FOR**

**Electra Street Vacation
(Water Facilities and Security Upgrades, Project No. 595-95069)**

In compliance with the annexed "Notice Inviting Sealed Bids", the undersigned hereby proposes and agrees to perform all the work and improvements therein described, and to furnish all labor and materials, equipment and incident insurance necessary therefore in accordance with the specifications therefore, known as **Electra Street Vacation (Water Facilities and Security Upgrades, Project No. 595-95069)**, which are on file in the office of the City Engineer of the City of Pomona. The undersigned agrees to perform the work and improvements therein mentioned to the satisfaction of and under the supervision of the City Engineer of the City of Pomona, duly appointed for said work in the matter of the construction and installation of **Electra Street Vacation (Water Facilities and Security Upgrades, Project No. 595-95069)**, as designated on the specifications known as **Electra Street Vacation (Water Facilities and Security Upgrades, Project No. 595-95069)**, on file in the office of the City Engineer of the City of Pomona, and further agrees to enter into a contract therefore in the time, form and manner provided by law at the following prices.

Each line item bid shall contain all costs and expenses for the work described in the same numbered bid item in the Technical Provisions of the Contract Documents.

AWARD OF CONTRACT: The Contract, if awarded, will be awarded to the lowest responsible and responsive bidder whose proposal complies with the requirements of these specifications. The award, if made, will be made within **ninety (90) calendar days** after the opening of the proposals, provided that the award may be made after said period if the successful bidder shall not have given the City written notice of the withdrawal of his bid.

BID

BID – Electra Street Vacation (Water Facilities and Security Upgrades, Project No. 595-95069)

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL PRICE
1	MOBILIZATION, DEMOBILIZATION, AND PERMITS	1	LS	\$ _____
2	TRENCHING & EXCAVATION SAFETY MEASURES	1	LS	\$ _____
3	CONSTRUCT 8' WIDE PARKWAY CULVERT WITH STEEL LID	1	LS	\$ _____
4	SAWCUT AND REMOVE EXISTING ASPHALT CONCRETE PAVEMENT CONCRETE CURB, GUTTER, AND OTHER MISCELLANEOUS PAVEMENT	1	LS	\$ _____

5	CONSTRUCT FULL DEPTH AC PAVEMENT	1	LS	_____	\$ _____
6	CONSTRUCT TYPE "B" CURB AND GUTTER	1	LS	_____	\$ _____
7	REMOVE EXISTING V-GUTTER CONSTRUCT CROSS-GUTTER	1	LS	_____	\$ _____
8	ADJUST TO GRADE EXISTING VALVES, FRAMES, COVERS OR	1	LS	_____	\$ _____
9	FURNISH AND INSTALL PRIVATE IRON FENCE	1	LS	_____	\$ _____
10	TRAFFIC CONTROL	1	LS	_____	\$ _____

TOTAL BID AMOUNT:	\$ _____
TOTAL BID AMOUNT IN WORDS:	

PLEASE FILL OUT ACKNOWLEDGMENT AND RETURN THE RECEIPT EITHER BY
FAX TO 909-620-2222 OR EMAIL TO TIM_HAMPTON@CI.POMONA.CA.US

CONFIRMATION OF RECEIPT OF ADDENDUM

PROJECT: ELECTRA STREET VACATION (WATER FACILITIES AND SECURITY
UPGRADES, PROJECT NO. 595-95069)

TO: All Bidders

RE: Receipt of Addendum

This is to verify receipt of Addendum No. 2, for "Electra Street Vacation (Water
Facilities and Security Upgrades, Project No. 595-95069)" project. By signing this
document, you acknowledge receipt of addenda.

We appreciate your cooperation and consideration of a bid submittal for this project.

Timotheus Hampton, P.E.
Senior Water Resources Engineer

RETURN TO Tim Hampton, Project Manager

ACKNOWLEDGMENT

I have read the above request from the City of Pomona and by signing, I hereby
acknowledge receipt of Addendum No. 2, for **“Electra Street Vacation (Water
Facilities and Security Upgrades, Project No. 595-95069)”** project. Total pages: 1
(exclude the confirmation sheet).

By: _____
Title: _____
Company: _____
Date received _____

PLEASE FILL OUT ACKNOWLEDGMENT AND RETURN THE RECEIPT EITHER BY
FAX TO 909-620-2222 OR EMAIL TO TIM_HAMPTON@CI.POMONA.CA.US