

Public Works Department



April 26, 2016

TO: All Bidders

RE: POLICE - MAIN FACILITY ROOF REPLACEMENT, PROJECT NO. 418-73369

The attached Addendum (3 Pages + Attachments) revises the Contract Documents:

"POLICE – MAIN FACILITY ROOF REPLACEMENT PROJECT NO. 418-73369"

Please incorporate the revision in your bid document and acknowledgment receipt of the Addendum 4 of the Proposal. Failure to acknowledge receipt of the Addendum may result in rejection of your bid.

Sincerely,

Matt Pilarz, P.E.

Senior Civil Engineer

Attachment cc: File

ADDENDUM NO. 4

CITY OF POMONA PUBLIC WORKS DEPARTMENT

"POLICE – MAIN FACILITY ROOF REPLACEMENT PROJECT NO. 418-73369"

April 26, 2016

The following change shall be made part of the Contract Document for:

"POLICE – MAIN FACILITY ROOF REPLACEMENT PROJECT NO. 418-73369"

The Bidder shall acknowledge the Confirmation of receipt of on Addendum No. 4 for the subject project.

CONTRACT DOCUMENTS AND SPECIFICATIONS:

Please incorporate the following change in the contract documents:

CHANGE:

Bid Due Date (Revised Bid Due Date)

REPLACE:

All prior Bid Due Dates throughout the contract documents with the Revised Bid Due Date of May 11, 2016

******END ADDENDUM NO. 4*****

CONFIRMATION OF RECEIPT OF ADDENDUM

RECEIPT OF ADDENDUM	
	POLICE – MAIN FACILITY ROOF REPLACEMENT PROJECT NO. 418-73369
TO: All Bidd	ders
RE: Receip	t of Addendum
This is to verify receipt of Addendum No. 4, for this project. By signing this document, you acknowledge receipt of addenda.	
We appreciate your cooperation and consideration of a bid submittal for this project.	
Dan Drake Engineering Consultant	
ACKNOWLEDGMENT	
I have read the above request from the City of Pomona and by signing, I hereby acknowledge receipt of Addendum No. 4, for this project.	
Ву:	
Title:	
Company:	
Date received	