


THE CITY OF  
**POMONA**

Public Works Department



February 18, 2016

TO: All Bidders

RE: **"MAJOR STREET REHABILITATION - CITYWIDE (FY 13/14-15/16); PROJECT NO. 428-68548"**

**ADDENDUM NO. 1**

The attached Addendum (4 Pages) revises the Contract Documents and Specifications for:

**"MAJOR STREET REHABILITATION - CITYWIDE (FY 13/14-15/16); PROJECT NO. 428-68548"**

Please incorporate the revision in your bid and acknowledge receipt of the Addendum on page **C-12** of the Proposal. Failure to acknowledge receipt of the Addendum may result in rejection of your bid.

Sincerely,

Matt Pilarz, P.E.  
Senior Civil Engineer

By:

Natalie Ávila  
Project Manager

Attachment  
cc: File

**ADDENDUM NO. 1**

**CITY OF POMONA  
PUBLIC WORKS DEPARTMENT**

**"MAJOR STREET REHABILITATION - CITYWIDE (FY 13/14-15/16);  
PROJECT NO. 428-68548"**

February 18, 2016

The following change shall be made part of the Contract Document and Specifications for:

**MAJOR STREET REHABILITATION - CITYWIDE (FY 13/14-15/16);  
PROJECT NO. 428-68548**

and the Bidder shall acknowledge receipt thereof on page C-12 of the Proposal.

**CONTRACT DOCUMENTS AND SPECIFICATIONS**

---

On page of the Table of Contents under "Part 7: Appendices" the section is amended to add:

**I. STORM WATER POLLUTION PREVENTION PLAN**

---

On page A-1 of the Notice of Inviting Sealed Bids, under "Description of Work" the first sentence is amended to read:

**The Engineer's Estimate is \$13,507,000.**

---

On page sB-2 & B-3 of the Instructions To Bidders, the paragraph under "Alternates" is amended and shall read:

**The Contract will be awarded to the lowest responsible bidder based on the base bid schedule A.** At the election of the governing board the alternate bid schedule, or portions of the alternate bid schedules, may be added to the base bid contract upon award of the contract to the lowest responsible bidder.

---

On page C-2 of the Proposal, the bid item no. A-1 is amended to read:

Mobilization (Bid Price Shall be **in a range from 1.5% to** 2% of the Total Base Bid)

---

On page C-11 of the Proposal, the bid item no. D-9 is amended and shall read:

Upgrade Existing Controller, **Cabinet, & Foundation**

The quantity is amended to read: **11** EA

---

On page C-13 of the Designation of Subcontractors, in the first paragraph the first sentence is amended to read:

...(a) the name, **and** location of the place of business, **and California Contractor License Number** and....

---

On page J-5 Instructions - Local Agency Bidder-DBE (Construction Contracts) Information Form (Revised 11/06), the first paragraph is added to read:

**DBE PROGRAM: The City of Pomona encourages the use of Disadvantaged Business Enterprises (DBE's) for all projects; this project is not federally funded and DBE participation is not required. The CONTRACTOR is encouraged to take all necessary and reasonable steps to ensure that DBE's have the opportunity to participate in the contract. The CONTRACTOR is encouraged to make work available to DBE's and select work parts consistent with available DBE subcontractors and suppliers. Should the Contractor choose a DBE subcontractor or supplier to participate as part of the project this form should be submitted to the City at the time of Contract Award. For a list of DBE's certified by the California Unified Certification Program, go to: [http://www.dot.ca.gov/hq/bep/find\\_certified.htm](http://www.dot.ca.gov/hq/bep/find_certified.htm)**

---

On page SP-6 of the Special Provisions, the last sentence in the third paragraph under 2-9.2 is amended to read:

All construction control surveying, **including verification of the existing surfaces required to establish control of line and grade for the finish surface**, shall be performed under the supervision of a Registered Civil Engineer or Licensed Land Surveyor at the expense of the Contractor.

---

On page SP-22 of the Special Provisions, the last sentence in the first paragraph under 7-8.6 is amended to read:

Contractor shall comply with the requirements of project specific **Storm Water Pollution Prevention Plan (SWPPP) in Appendix I. Download (only) available at: <http://www.ci.pomona.ca.us/index.php/businesses/current-bids-and-rfps/construction-bids>**

---

On page T-1 of the Technical Provisions, the title for Mobilization is amended to read:

**MOBILIZATION (BID PRICE SHALL BE IN A RANGE FROM 1.5% TO 2% OF THE TOTAL BASE BID) - BID ITEM #A-1**

---

On page T-2 of the Technical Provisions the first sentence is amended to read:

The Contractor shall not perform any grinding, asphalt, ARHM, or slurry/fog seal work on work on Dudley Street until after October 1, **2016** due to a separate water main project planned for Dudley Street and the surrounding neighborhood streets; ...

---

On page T-3 of the Technical Provisions the first sentence in the fifth paragraph is added to read:

**Contractor shall sequence his operations and schedule so that streets within school zones are prioritized to be completed prior to one week prior to the beginning of the 2016-17 school year.**

---

On page T-5 of the Technical Provisions the first sentence in the second paragraph is amended to read:

**Measurement & Payment for Mobilization (Bid Price Shall be in a range from 1.5% to 2% of the Total Base Bid)**

---

On page T-7 of the Technical Provisions the first paragraph is amended to read:

**Measurement & Payment for SWPPP/NPDES/Water Pollution Control shall be on a **lump sum (LS)** basis including but not limited to all activities, equipment, supplies, materials, cleanup, and incidentals for doing all the work including the preparation, implementation and maintenance of BMP's on the construction site, preparation and filing for the NOI, **all SWPPP documentations, updates to SMARTS** and "Small Construction Rainfall Erosivity Waiver" as specified herein and as described in the SSPWC, all NPDES related work and activities, and no further compensation will be allowed therefore.**

On same page under "PROJECT SIGNS – BID ITEM #A-4" the first sentence of the second paragraph is amended to read:

The Contractor shall provide **visible notification for each street in which work is taking place** and install ~~ten (10)~~ **a minimum of three (3)** project signs **for each street.**

On same page under "RAILROAD AND CALTRANS ENCROACHMENT PERMITTING – BID ITEM #A-5" the following second paragraph is added to read:

**Contractor shall be responsible for obtaining similar sample permit in Appendix C for the State of California Department of Transportation (Caltrans) Permit and associated requirements for Caltrans permit conditions and comply with same for all locations where the work involves Caltrans jurisdiction. Work within California Department of Transportation (Caltrans) jurisdiction/ right-of-way and work requiring Caltrans permits shall not start until after July 11, 2016.**

---

On pages T-9 thru 11 of the Technical Provisions, under "TRAFFIC CONTROL & ELECTRONIC SIGNS– BID ITEM #A-6" the fourth paragraph is amended to read:

Recess (flush) **and pin in place the** installation of steel plates is required on all asphalt streets and ramping (1v:24h) with asphalt is required on all concrete streets.

On page T10 under "Garey Avenue" the following sentence is added to read:

- **Contractor's grinding & paving operations within the vicinity of Options for Youth Charter School (3185 N Garey Ave) shall be scheduled/coordinated in such a way to minimize impact disruption to the peak drop-off/pick-up school hours.**

On page T10 under "Monterey Avenue" the following sentence is added to read:

- **Contractor’s grinding & paving operations within the vicinity of The School of Arts & Enterprise (295 N Garey Ave) shall be scheduled/coordinated in such a way to minimize impact disruption to the peak drop-off/pick-up school hours.**

On page T11 under “San Antonio Avenue” the last sentence is amended to read:

- Contractor’s grinding & paving operations within the vicinity of Emerson Middle School (NWC of San Antonio Avenue & **Lincoln Avenue**), **San Antonio Elementary School (855 E. Kingsley Ave) and Barfield Elementary School (2181 N. San Antonio Ave)** shall be scheduled during summer break shall be scheduled during summer break or when school is not in session.
- 

Attachment:

- **Remove** the existing Table of Contents Page and shall also be **Replaced** with attached.
- **Remove** the existing Pages A-1 and shall also be **Replaced** with attached.
- **Remove** the existing Pages B-2 through B-3 and shall also be **Replaced** with attached.
- **Remove** the existing Pages C-2 and shall also be **Replaced** with attached.
- **Remove** the existing Pages C-11 and shall also be **Replaced** with attached.
- **Remove** the existing Pages C-13 and shall also be **Replaced** with attached.
- **Remove** the existing Page J-5 and shall also be **Replaced** with attached.
- **Remove** the existing Page SP-6 and shall also be **Replaced** with attached.
- **Remove** the existing Page SP-22 and shall also be **Replaced** with attached.
- **Remove** the existing Pages T-1 through T-11 and shall also be **Replaced** with attached.
- **Add** attached Appendix I: “Storm Water Pollution Prevention Plan”.

\*\*\*\*\*END ADDENDUM NO. 1\*\*\*\*\*