

THE CITY OF
POMONA

Public Works Department



May 5, 2017

TO: All Interested Parties

RE: **ADDENDUM NO. 3 FOR Corporate Yard Facility, Project No. 575-93135
(Temporary Facilities)**

Revised Proposal Due Date: May 10, 2017 2:00 PM

The attached Addendum (1 page) revises the Contract Documents:

Corporate Yard Facility, Project No. 575-93135 (Temporary Facilities)

Please incorporate the revision in your proposal document. Failure to acknowledge this Addendum may result in rejection of your proposal.

Sincerely,



Timotheus Hampton, PE
Senior Water Resources Engineer

Attachments

cc: File

ADDENDUM NO. 3

CITY OF POMONA
PUBLIC WORKS DEPARTMENT

**Corporate Yard Facility, Project No. 575-93135
(Temporary Facilities)**

The following change shall be made part of the Contract Document for:

Corporate Yard Facility, Project No. 575-93135 (Temporary Facilities)

The Bidder shall acknowledge the Confirmation of Receipt of Addendum No. 1 for the subject project.

Revisions to RFP:

The Proposal Due Date is revised to May 10, 2017 at 2:00 PM pending completion of the Preliminary Geotechnical Report.

*****END ADDENDUM NO. 3 *****