

THE CITY OF
POMONA

Public Works Department



February 3, 2014

All Bidders

**TRAFFIC MODIFICATIONS – LEXINGTON AVE (GAREY AVE TO WHITE AVE)
PROJECT NO. 272-58069, SR2SL-5070(028)**

ADDENDUM NO. 5


BID DUE DATE EXTENDED FROM –TUESDAY – FEBRUARY 4, 2014 – 11:00 A.M.

TO –THURSDAY – FEBRUARY 6, 2014 – 11:00 A.M.

The attached Addendum (4 pages total) revises the Contract Specification and Plans for TRAFFIC MODIFICATIONS – LEXINGTON AVE (GAREY AVE TO WHITE AVE) PROJECT NO. 272-58069, SR2SL-5070(028)

Please incorporate the revisions in your bid and acknowledge receipt of the Addendum on page C-13. Failure to acknowledge receipt of the Addendum may result in rejection of your bid.

Sincerely



Ronald Chan
Senior Civil Engineer

Attachments

ADDENDUM NO. 5

CITY OF POMONA
PUBLIC WORKS DEPARTMENT

**TRAFFIC MODIFICATIONS – LEXINGTON AVE (GAREY AVE TO WHITE AVE)
PROJECT NO. 272-58069, SR2SL-5070(028)**

February 3, 2014

The following change shall be made part of the Contract Document and the Bidder shall acknowledge receipt.

CONTRACT DOCUMENTS AND SPECIFICATIONS

1. Page A-1: Sealed bids are due in the City's Purchasing office on **February 6, 2014 at 11:00 AM.**
2. On Page C-2 Addendum No 3, remove and replace
3. On Page C-3 Addendum No 4, remove and replace

END ADDENDUM NO. 5

**PROPOSAL
FOR**

**TRAFFIC MODIFICATION – LEXINGTON AVE
(GAREY AVE TO WHITE AVE)
PROJECT NO. 272-58069, SR2SL-5070(028)**

**TO THE HONORABLE MAYOR AND
CITY COUNCIL OF THE CITY OF POMONA**

In compliance with the annexed "Notice Inviting Sealed Bids", the undersigned hereby proposes and agrees to perform all the work and improvements therein described, and to furnish all labor and materials, equipment and incident insurance necessary therefore in accordance with the specifications therefore, known as " **TRAFFIC MODIFICATION – LEXINGTON AVE (GAREY AVE TO WHITE AVE) PROJECT NO. 272-58069, SR2SL-5070(028)**", which are on file in the office of the City Engineer of the City of Pomona. The undersigned agrees to perform the work and improvements therein mentioned to the satisfaction of and under the supervision of the City Engineer of the City of Pomona, duly appointed for said work in the matter of the construction and installation of " **TRAFFIC MODIFICATION – LEXINGTON AVE (GAREY AVE TO WHITE AVE) PROJECT NO. 272-58069, SR2SL-5070(028)**", as designated on the specifications known as " **TRAFFIC MODIFICATION – LEXINGTON AVE (GAREY AVE TO WHITE AVE) PROJECT NO. 272-58069, SR2SL-5070(028)**", on file in the office of the City Engineer of the City of Pomona, and further agrees to enter into a contract therefore in the time, form and manner provided by law at the following prices.

Each line item bid shall contain all costs and expenses for the work described in the same numbered bid item in the Technical Provisions of the Contract Documents.

TRAFFIC MODIFICATION – LEXINGTON AVE (GAREY AVE TO WHITE AVE)
PROJECT NO. 272-58069, SR2SL-5070(028)

ITEM	DESCRIPTION	QUANTITY - UNIT	UNIT PRICE	TOTAL PRICE
1	Mobilization and Traffic Control	1 - <u>LS</u>	\$ _____	\$ _____
2	Adjust Manhole Cover to Grade and Patch Asphalt	2 - <u>EA</u>	\$ _____	\$ _____
3	Grind Lip at Existing Curb Ramp	2 - <u>EA</u>	\$ _____	\$ _____
4	Cold Mill Pavement and Install New Asphalt	1 - <u>EA LS</u>	\$ _____	\$ _____
5	Furnish and Install Case A, Type 1 Curb Ramp Complete per City of Pomona Standard Drawing	4 <u>EA</u>	\$ _____	\$ _____

TRAFFIC MODIFICATION – LEXINGTON AVE (GAREY AVE TO WHITE AVE)

PROJECT NO. 272-58069, SR2SL-5070(028)

ITEM	DESCRIPTION	QUANTITY - UNIT	UNIT PRICE	TOTAL PRICE
6	Furnish and Install Case A, Type 2 Curb Ramp Complete per City of Pomona Standard Drawing	1 - <u>EA</u>	\$ _____	\$ _____
7	Furnish and Install Case A, Type 3 Curb Ramp Complete per City of Pomona Standard Drawing	1 - <u>EA</u>	\$ _____	\$ _____
8	Furnish and Install Case B, Type 1 Curb Ramp Complete per City of Pomona Standard Drawing	4 <u>2 - EA</u>	\$ _____	\$ _____
9	Furnish and Install Case B, Type 2 Curb Ramp Complete per City of Pomona Standard Drawing	4 <u>2 - EA</u>	\$ _____	\$ _____
10	Furnish and Install Curb Ramp Complete per Plan and City of Pomona Standard Drawing	2 - <u>EA</u>	\$ _____	\$ _____
11	Furnish and Install Retrofit (Surface Applied) 3'x4' Truncated Dome Panel at Existing Curb Ramp per the Specifications	4 - <u>EA</u>	\$ _____	\$ _____
12	Furnish and Install 6" Round Galvanized Steel Bollard Posts	3 - <u>EA</u>	\$ _____	\$ _____
13	Traffic Signal Modification at Garey Avenue/Lexington Avenue	1 - <u>LS</u>	\$ _____	\$ _____
14	Traffic Signal Modification at Park Avenue/Lexington Avenue	1 - <u>LS</u>	\$ _____	\$ _____
15	Pedestrian Signal Crossing	1 - <u>LS</u>	\$ _____	\$ _____
16	Interconnect System	1 - <u>LS</u>	\$ _____	\$ _____
17	Furnish and Install Rectangular Rapid Flashing Beacon Assemblies complete at Lexington Avenue and Howsler Place	1 - <u>LS</u>	\$ _____	\$ _____

PLEASE FILL OUT ACKNOWLEDGMENT AND RETURN EMAIL TO
ronald_chan@ci.pomona.ca.us

CONFIRMATION OF RECEIPT OF ADDENDUM

PROJECT: PHILLIPS BOULEVARD TRAFFIC CALMING
PROJECT NO. 272-58069, SR2SL-5070(028)

PROJECT NO. 272-58069, SR2SL-5070(028)

Bidder _____
Address _____
City, State, Zip _____
Contact Person _____
Phone No. _____

FAX No. _____

TO: All Bidders

RE: Receipt of Addendum 4

This is to verify receipt of Addendum No. 5, _____ for this project. By signing
this document, you acknowledge receipt of addenda.

We appreciate your cooperation and consideration of a bid submittal for this project.

Matthew M. Pilarz,
Acting City Engineer

ACKNOWLEDGMENT

I have read the above request from the City of Pomona and by signing, I hereby
acknowledge receipt of Addendum No. 1, 2, 3, 4, _____ for this
project.

By: _____
Title: _____
Company: _____
Date received _____

PLEASE FILL OUT ACKNOWLEDGMENT AND RETURN EMAIL TO
ronald_chan@ci.pomona.ca.us