

PLEASE FILL OUT ACKNOWLEDGMENT AND RETURN THE RECEIPT EITHER BY
FAX TO 909-622-6702 OR EMAIL TO TIM_HAMPTON@CI.POMONA.CA.US

CONFIRMATION OF RECEIPT OF ADDENDUM

PROJECT: SEWER PIPELINE REPLACEMENT – CITYWIDE (PHASE IV), PROJECT
NO. 586-86022

TO: All Bidders

RE: Receipt of Addendum

This is to verify receipt of Addendum No. 1, for Sewer Pipeline Replacement –
Citywide (Phase IV), Project No. 586-86022. By signing this document, you
acknowledge receipt of addenda.

We appreciate your cooperation and consideration of a bid submittal for this project.

Timotheus Hampton, P.E.
Senior Water Resources Engineer

RETURN TO Tim Hampton, Project Manager

ACKNOWLEDGMENT

I have read the above request from the City of Pomona and by signing, I hereby
acknowledge receipt of Addendum No. 1, for “**Sewer Pipeline Replacement –
Citywide (Phase IV), Project No. 586-86022**”. Total pages: 192 (excluding the
confirmation sheet).

By: _____
Title: _____
Company: _____
Date received _____

PLEASE FILL OUT ACKNOWLEDGMENT AND RETURN THE RECEIPT EITHER BY
FAX TO 909-622-6702 OR EMAIL TO TIM_HAMPTON@CI.POMONA.CA.US

PLEASE FILL OUT ACKNOWLEDGMENT AND RETURN THE RECEIPT EITHER BY
FAX TO 909-622-6702 OR EMAIL TO TIM_HAMPTON@CI.POMONA.CA.US

CONFIRMATION OF RECEIPT OF ADDENDUM

PROJECT: SEWER PIPELINE REPLACEMENT – CITYWIDE (PHASE IV), PROJECT
NO. 586-86022

TO: All Bidders

RE: Receipt of Addendum

This is to verify receipt of Addendum No. 2, for Sewer Pipeline Replacement –
Citywide (Phase IV), Project No. 586-86022. By signing this document, you
acknowledge receipt of addenda.

We appreciate your cooperation and consideration of a bid submittal for this project.

Timotheus Hampton, P.E.
Senior Water Resources Engineer

RETURN TO Tim Hampton, Project Manager

ACKNOWLEDGMENT


I have read the above request from the City of Pomona and by signing, I hereby
acknowledge receipt of Addendum No. 2, for “**Sewer Pipeline Replacement –
Citywide (Phase IV), Project No. 586-86022**”. Total pages: 1 (excluding the
confirmation sheet).

By: _____
Title: _____
Company: _____
Date received _____

PLEASE FILL OUT ACKNOWLEDGMENT AND RETURN THE RECEIPT EITHER BY
FAX TO 909-622-6702 OR EMAIL TO TIM_HAMPTON@CI.POMONA.CA.US

THE CITY OF
POMONA

Public Works Department



May 4, 2017

TO: All Bidders

**RE: ADDENDUM NO. 2 for Sewer Pipeline Replacement – Citywide (Phase IV) Project
No. 586-86022**

Bid Opening: May 17, 2017 11:00 PM

The attached Addendum (1pages) revises the Contract Documents:

Sewer Pipeline Replacement – Citywide (Phase IV), Project No. 586-86022

Please incorporate the revision in your bid document and return the acknowledgment of the Addendum 1 of the Proposal. Failure to acknowledge receipt of this Addendum may result in rejection of your bid.

Sincerely,



Timotheus Hampton, PE
Senior Water Resources Engineer

Attachments

cc: File

ADDENDUM NO. 2

**CITY OF POMONA
PUBLIC WORKS DEPARTMENT**

Sewer Pipeline Replacement – Citywide (Phase IV), Project No. 586-86022

The following change shall be made part of the Contract Document for:

Sewer Pipeline Replacement – Citywide (Phase IV), Project No. 586-86022

The Bidder shall acknowledge the Confirmation of Receipt of Addendum No. 2 for the subject project.

CONTRACT QUESTIONS:

1. The 90 consecutive working days stipulated for this project does not appear to be adequate; could the City increase the number of working days?
 - A. If more working days were added; the project would extend into the rainy seasonal. The City will issue a Notice of Award to lowest responsible responsive bidder and the bidder will need to submit a schedule that shows it will employ the means and methods (maybe a 2nd crew) to complete the Project on time before the NTP to be issued.

*****END ADDENDUM NO. 2*****