


THE CITY OF
POMONA

Water Operations



January 28, 2014

TO: All Bidders

RE: ADDENDUM NO. 2 FOR SEWER PIPELINE REPLACEMENT, CITYWIDE (PHASE II), WHITE AVENUE, HOLT AVENUE, AND VIA ESTRELLA PROJECT NO. 586-2565-86019

Bid Opening: Extended to 11:00 A.M. on February 25, 2014 (Tuesday)

The attached Addendum (3 pages) revises the Contract Documents:

“Sewer Pipeline Replacement, Citywide (Phase II), White Avenue, Holt Avenue, and Via Estrella Project No. 586-86019”

In general please update the spelling of “Esterella” to “Estrella” in all locations of the bid documents and the final proposal. Please incorporate the revision in your bid document and return the acknowledgment of the Addendum 2 form attached, or complete page C-4 of the Proposal. Failure to acknowledge receipt of this Addendum may result in rejection of your bid.

Sincerely,

A handwritten signature in blue ink, appearing to read "Nichole Horton", is written over a horizontal line.

Nichole Horton, PE
Utility Engineering Associate

Attachment

cc: File

ADDENDUM NO. 2

**CITY OF POMONA
PUBLIC WORKS DEPARTMENT**

The following changes shall be made part of the Contract Document for:

SEWER PIPELINE REPLACEMENT, CITYWIDE (PHASE II), WHITE AVENUE, HOLT AVENUE, AND VIA ESTRELLA PROJECT NO. 586-2565-86019

The Bidder shall acknowledge the Confirmation of Receipt of Addendum No. 2 for the subject project.

CONTRACT DOCUMENTS AND SPECIFICATIONS:

1. TABLE OF CONTENTS

Remove the existing table of contents and replace with the attached “TABLE OF CONTENTS”.

2. PART 2 – INSTRUCTION TO BIDDERS

Page B-2: “AWARD PROCESS” – Please add item (9) to the paragraph with the following text:
“(9) Sewer Main Bypass Plan”

Replace this sentence, “The Contractor Shall not mobilized until the Full NTP is been issued by the City.” with this text, ““The Contractor shall not mobilize until the Full NTP has been issued by the City.”

3. PART 3 – BIDDER’S PROPOSAL

Page C-3: Change text for item 21 to “Traffic Control Plan”

4. PART 3 – BIDDER’S PROPOSAL

Page C-3: Change text for item 21 to “Traffic Control Plan”

5. PART 6 – TECHNICAL PROVISIONS

Replace the entire “Technical Provisions Table of Contents” with the attached “Technical Provisions Table of Contents”.

Remove the table on Section 02201 should be titled “Clearing and Grubbing”

Section 02701 should be titled “Installation of Gravity Sewer Pipelines”

Page 15071-2: Remove text and table from section F.1, and F.2. and replace with the following:

The inside diameter of an installed section of SDR 26 or SDR 35 PVC main shall not be allowed to deflect more than five percent (5%) of the base inside diameter (as defined in ASTM D3034) following 30 days after installation. The testing mandrel sizes for PVC SDR 26 and SDR 35 mains are shown in the following table.

The mandrel shall:

1. Be a rigid, nonadjustable, odd-numbering-leg (nine legs minimum) mandrel having an effective length not less than its nominal diameter.
2. Have a minimum diameter at any point along the full length as follows:

Nominal Size (inches)	Minimum Mandrel Diameter (inches)		
	PVC - ASTM D3034 (SDR 26)	PVC - ASTM D3034 (SDR 35)	PVC - ASTM F679 (T-1 Wall)
6	5.33	5.45	
8	7.11	7.28	
10	8.87	9.08	
12	10.55	10.79	
15	12.90	13.20	
18			16.924
21			19.952
24			22.446
27			25.297

TABLE OF CONTENTS

PAGE

PART 1: NOTICE INVITING BIDS A-1 to A-3

PART 2: INSTRUCTION TO BIDDERS B-1 to B-4

PART 3: BIDDER'S PROPOSAL

BIDDER'S PROPOSAL C-1 to C-5

BIDDER'S BOND D-1 to D-2

INFORMATION REQUIRED OF BIDDERS E-1 to E-9

PART 4: AGREEMENT, BONDS AND INSURANCE

AGREEMENT F-1 to F-17

FAITHFUL PERFORMANCE BOND G-1 to G-3

LABOR AND PAYMENT BOND H-1 to H-3

WORKMEN'S COMPENSATION CERTIFICATION & RETENTION I-1 to I-5

APPRENTICESHIP REQUIREMENTS J-1

RELEASE FORM J-2 to J-3

PART 5: SPECIAL PROVISIONS SP-1 to SP-25

PART 6: SEWER PROJECT TECHNICAL PROVISIONS

DIVISION 1 General Requirements

DIVISION 2 Site Work

DIVISION 3 Concrete

DIVISION 9 Finishes

DIVISION 15 Mechanical

PART 7: SEWER PROJECT APPENDICES

APPENDIX 1 – STANDARD DRAWINGS

APPENDIX 2 – FORMS & TEMPLATE

APPENDIX 3 – SPECIAL DRAWINGS

APPENDIX 4 – REPORTS & DATA

APPENDIX 5 – FAIRPLEX EASEMENTS AND RIGHT OF ENTRY

APPENDIX 6 – STORMWATER POLLUTION PREVENTION PLAN (SWPPP, ON DISK)

TECHNICAL PROVISIONS
TABLE OF CONTENTS

DIVISION 1 GENERAL REQUIREMENTS

SECTION 01010	SUMMARY OF WORK
SECTION 01039	COORDINATION AND MEETINGS
SECTION 01043	COORDINATION WITH CITY'S OPERATIONS
SECTION 01060	REGULATORY REQUIREMENTS
SECTION 01078	PROJECT RECORD DOCUMENTS
SECTION 01090	REFERENCE STANDARDS
SECTION 01115	CONSTRUCTION SEQUENCE
SECTION 01170	SPECIAL TECHNICAL PROVISIONS
SECTION 01300	SUBMITTALS
SECTION 01310	CONSTRUCTION PROGRESS SCHEDULE
SECTION 01342	SAMPLES
SECTION 01380	PRECONSTRUCTION VIDEO AND PHOTOGRAPHS
SECTION 01400	QUALITY REQUIREMENTS
SECTION 01500	CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS
SECTION 01700	PROJECT CLOSE-OUT
SECTION 01710	CLEAN-UP

DIVISION 2 SITE WORK

SECTION 02135	TRAFFIC CONTROL
SECTION 02160	EXCAVATION SUPPORT SYSTEMS
SECTION 02201	CLEARING AND GRUBBING
SECTION 02221	TRENCHING, BACKFILL AND COMPACTION
SECTION 02222	PROTECTING EXISTING UNDERGROUND UTILITIES
SECTION 02340	BORING AND JACKING
SECTION 02601	BURIED PIPING INSTALLATION
SECTION 02700	PAVING AND SURFACING
SECTION 02701	INSTALLATION OF GRAVITY SEWER PIPELINES
SECTION 02730	SANITARY SEWER SYSTEM TESTING
SECTION 02940	ABANDONMENT OF SEWERS
SECTION 02960	TEMPORARY BYPASS PUMPING SYSTEMS

DIVISION 3 CONCRETE

SECTION 03461	PRECAST CONCRETE MANHOLES
---------------	---------------------------

DIVISION 9 FINISHES

SECTION 09900	PAINTING AND COATING
---------------	----------------------

DIVISION 15 MECHANICAL

SECTION 15041	DISINFECTION OF PIPELINES
SECTION 15069	VITRIFIED CLAY PIPE
SECTION 15071	PVC GRAVITY SEWER PIPE

*****END ADDENDUM NO. 2 *****

PLEASE FILL OUT ACKNOWLEDGMENT AND RETURN THE RECEIPT EITHER BY
FAX TO 909-622-6702 OR EMAIL TO NICHOLE_HORTON@CI.POMONA.CA.US

CONFIRMATION OF RECEIPT OF ADDENDUM

**PROJECT: ADDENDUM NO. 2 FOR SEWER PIPELINE REPLACEMENT, CITYWIDE
(PHASE II), WHITE AVENUE, HOLT AVENUE, AND VIA ESTRELLA
PROJECT NO. 586-2565-86019**

TO: All Bidders

RE: Receipt of Addendum

This is to verify receipt of Addendum No. 2, for the "Sewer Pipeline Replacement, Citywide (Phase II), White Avenue, Holt Avenue, And Via Estrella Project No. 586-2565-86019" project. By signing this document, you acknowledge receipt of addenda.

We appreciate your cooperation and consideration of a bid submittal for this project.

Nichole Horton, P.E.
Utility Engineering Associate

RETURN TO Nichole Horton, Project Manager

ACKNOWLEDGMENT

I have read the above request from the City of Pomona and by signing, I hereby acknowledge receipt of Addendum No. 2, for "Sewer Pipeline Replacement, Citywide (Phase II), White Avenue, Holt Avenue, And Via Estrella Project No. 586-2565-86019" project.

Total pages: 4 (excluding the confirmation sheet).

By: _____
Title: _____
Company: _____
Date received _____

PLEASE FILL OUT ACKNOWLEDGMENT AND RETURN THE RECEIPT EITHER BY
FAX TO 909-620-2222 OR EMAIL TO NICHOLE_HORTON@CI.POMONA.CA.US